

**Public Works Department,  
District Panchayat,  
Dadra and Nagar Haveli, U.T.,  
Office of the Executive Engineer,  
Silvassa.**

No. 5-2(1)/DNH/DP/2018/333

Dtd. 16.05.2018.

**E – TENDER (ON LINE) INVITATION NOTICE NO.06 OF 2018-2019**

The Executive Engineer, PWD, District Panchayat, Dadra and Nagar Haveli, Silvassa invites tenders through **On-Line on** <https://dnhtenders.gov.in/nicgep/app> from the eligible Contractors and those who are in approved list of M.E.S. Railway and State P.W.D. (appropriate category) for the works and schedule as mentioned in the E-Tender Notice No.06 OF 2018-2019.

Sr. No.	Name of work	Tender ID No.	Estimate Cost.	Earnest Money.	Tender fees Non refundable	Number of calls.	Time Limit.
<b>(A)</b>	<b>Works from District Panchayat Grant</b>						
<b>01</b>	Construction of Compound wall and Special repairs to K.G.B.V. building at Kherdi (DP)	<b>2018_UTDNH_2608_1</b>	16,53,930/-	33,100/-	500/-	1 <sup>st</sup> call	03 month
<b>(B)</b>	<b>Works from Village Panchayat Grant</b>						
<b>02</b>	Asphalting to various roads under Randha Village (V.P).	<b>2018_UTDNH_2600_1</b>	1,44,31,396/-	2,88,700/-	5000/-	3rd call	03 month
<b>03</b>	Widening of existing road from Silli Fhatak main road to Falandi Main road (V.P).	<b>2018_UTDNH_2601_1</b>	56,15,014/-	1,12,300/-	1000/-	3rd call	03 month
<b>04</b>	Providing Lift Irrigation/Water Supply scheme at Besda vadpada (V.P.)	<b>2018_UTDNH_2602_1</b>	27,84,688/-	55,700/-	500/-	3rd call	03 month
<b>05</b>	Special repair to various L.I.Scheme at Masat and Samarvarni Patelad (V.P.)	<b>2018_UTDNH_2603_1</b>	22,47,184/-	45,000/-	500/-	4th call	03 month
<b>06</b>	Supply of Drinking water through water tanker in Khanvel Panchayat (V.P.)	<b>2018_UTDNH_2604_1</b>	17,39,556/-	34,800/-	500/-	2 <sup>nd</sup> call	12 month
<b>07</b>	Supply of Drinking water through water tanker in Kherdi Panchayat (VP)	<b>2018_UTDNH_2605_1</b>	29,31,474/-	58,650/-	500/-	2 <sup>nd</sup> call	12 month
<b>08</b>	Supply of Drinking water through water tanker in Rudana Panchayat (VP)	<b>2018_UTDNH_2606_1</b>	34,39,800/-	68,800/-	500/-	1 <sup>st</sup> call	12 month
<b>(C)</b>	<b>Works from DPO Grant</b>						
<b>09</b>	Construction of Crematorium at Kudacha (D.P.O.).	<b>2018_UTDNH_2541_1</b>	8,13,454/-	16,300/-	500/-	4 <sup>th</sup> call	03 month
<b>10</b>	Construction of Crematorium at Kudacha Khadipada (D.P.O.).	<b>2018_UTDNH_2542_1</b>	8,13,454/-	16,300/-	500/-	4 <sup>th</sup> call	03 month
<b>11</b>	Construction of Crematorium at Rakholi and Karad (D.P.O.).	<b>2018_UTDNH_2543_1</b>	8,13,454/-	16,300/-	500/-	4 <sup>th</sup> call	03 month
<b>12</b>	Construction of Crematorium at shed at Kudacha Parsipada (D.P.O.).	<b>2018_UTDNH_2544_1</b>	8,13,454/-	16,300/-	500/-	4 <sup>th</sup> call	03 month
<b>13</b>	Construction of Crematorium at shed at Velugam Kadupada (D.P.O.).	<b>2018_UTDNH_2545_1</b>	8,13,454/-	16,300/-	500/-	3rd call	03 month
<b>14</b>	Construction of Crematorium at shed at Velugam Dhodhadpada (D.P.O.).	<b>2018_UTDNH_2546_1</b>	8,13,454/-	16,300/-	500/-	3rd call	03 month
<b>15</b>	Construction of Internal road at Luhari Bordenpada (Paver Finish) (D.P.O)	<b>2018_UTDNH_2547_1</b>	14,35,296/-	28,800/-	500/-	5 <sup>th</sup> call	03 month
<b>16</b>	Construction of Causeway of Velugam Bhujadpda road (D.P.O.).	<b>2018_UTDNH_2548_1</b>	12,08,279/-	24,200/-	500/-	4th call	03 month
<b>17</b>	Construction of internal road at Khanvel Khoripada & Karbharipada (EW & WBM) (D.P.O.).	<b>2018_UTDNH_2549_1</b>	23,28,968/-	46,600/-	500/-	2 <sup>nd</sup> call	03 month
<b>18</b>	Construction of Internal road at Umarvarni Patelpada & Schoolpada (EW & WBM) (D.P.O.).	<b>2018_UTDNH_2550_1</b>	8,99,079/-	18,000/-	500/-	2 <sup>nd</sup> call	03 month
<b>19</b>	Construction of Internal road at Khutli Karbharipada, Khoripada and Devachimal (EW & WBM) (D.P.O.).	<b>2018_UTDNH_2551_1</b>	10,57,462/-	21,200/-	500/-	2 <sup>nd</sup> call	03 month
<b>20</b>	Construction of Internal road in Village Karajgam at Gamdahad & Khubdahad (EW & WBM) (D.P.O.).	<b>2018_UTDNH_2552_1</b>	29,67,577/-	59,400/-	500/-	2 <sup>nd</sup> call	03 month
<b>21</b>	Construction of Internal road at Shelti Vanganpada & Patelpada (EW & WBM) (D.P.O.).	<b>2018_UTDNH_2553_1</b>	29,64,975/-	59,300/-	500/-	2 <sup>nd</sup> call	03 month
<b>22</b>	Construction of internal road at Rudana Vanganpada & Chikhaldapada (D.P.O.).	<b>2018_UTDNH_2554_1</b>	47,48,653/-	95,000/-	500/-	2 <sup>nd</sup> call	03 month
<b>23</b>	Construction of Internal road at various places of Samarvarni Village (D.P.O).	<b>2018_UTDNH_2555_1</b>	16,03,323/-	32,100/-	500/-	3rd call	03 month
<b>24</b>	Construction of internal road from Bindrabin Manipada near school upto Holia Bij house (EW & WBM) (D.P.O).	<b>2018_UTDNH_2556_1</b>	31,50,994/-	63,200/-	500/-	3rd call	03 month

25	Construction of Internal road at Demni Beliafalia to Gujarat Border (D.P.O)	2018_UTDNH_2557_1	17,55,719/-	35,200/-	500/-	3rd call	03 month
26	Construction of CD work and Protection wall on Internal road at Kharadpada Vachlafalia (D.P.O.).	2018_UTDNH_2558_1	7,88,781/-	15,800/-	500/-	3rd call	03 month
27	Construction of C.D. Work and Protection wall on Internal roads of Dudhani Village (D.P.O.).	2018_UTDNH_2559_1	40,25,205/-	80,600/-	500/-	2 <sup>nd</sup> call	03 month
28	Construction of C.D. work and protection wall on internal roads of Karchond village (D.P.O.).	2018_UTDNH_2560_1	77,67,233/-	1,55,400/-	1000/-	2 <sup>nd</sup> call	03 month
29	Construction of RCC Drainage on existing Riverlet at Naroli Kumbharwadi Sec-I (D.P.O.).	2018_UTDNH_2561_1	92,36,653/-	1,84,800/-	1000/-	2 <sup>nd</sup> call	03 month
30	Construction of RCC Drainage on existing Riverlet at Naroli Rohitwas Sec-I (D.P.O.).	2018_UTDNH_2562_1	92,36,653/-	1,84,800/-	1000/-	2 <sup>nd</sup> call	03 month
31	Construction of RCC Drainage on existing Riverlet at Athal Sindurfalia Sec-I (D.P.O.).	2018_UTDNH_2563_1	78,84,183/-	1,57,700/-	1000/-	2 <sup>nd</sup> call	03 month
32	Construction of RCC Gutter from Naroli Ahirwas to joining Kharadpada Naroli main road (D.P.O.).	2018_UTDNH_2564_1	94,78,653/-	1,89,600/-	1000/-	2 <sup>nd</sup> call	03 month
33	Providing Chainlink fencing to Burial ground in various places of Kauncha Panchayat (D.P.O.).	2018_UTDNH_2565_1	24,35,218/-	48,800/-	500/-	2 <sup>nd</sup> call	03 month
34	Construction of Protection wall on various internal road at Kilvani Patelad (D.P.O.).	2018_UTDNH_2566_1	57,92,780/-	1,15,900/-	1000/-	2 <sup>nd</sup> call	03 month
35	Construction of Protection wall on various Internal road at Galonda Village (D.P.O.).	2018_UTDNH_2568_1	80,02,344/-	1,60,100/-	1000/-	2 <sup>nd</sup> call	03 month
36	Construction of Protection wall on various Internal road at Mandoni Patelad (D.P.O.).	2018_UTDNH_2576_1	74,20,151/-	1,48,500/-	1000/-	2 <sup>nd</sup> call	03 month
37	Construction of Protection wall on various Internal road at Umankui Village (D.P.O.).	2018_UTDNH_2577_1	50,26,139/-	1,00,600/-	1000/-	2 <sup>nd</sup> call	03 month
38	Construction of Head wall and Protection wall on Rakholi Khadipada and Schoolfalia road (D.P.O.).	2018_UTDNH_2578_1	13,70,560/-	27,500/-	500/-	3rd call	03 month
39	Construction of Toilet Block at Saily Panchayat (D.P.O.).	2018_UTDNH_2579_1	8,52,973/-	17,100/-	500/-	4th call	03 month
40	Construction of Toilet Block at Kilvani Panchayat (D.P.O.).	2018_UTDNH_2580_1	8,52,973/-	17,100/-	500/-	4th call	03 month
41	Construction of Toilet Block at Dudhani Panchayat (D.P.O.).	2018_UTDNH_2581_1	8,52,973/-	17,100/-	500/-	4th call	03 month
42	Construction of Toilet Block at Surangi Panchayat (D.P.O.).	2018_UTDNH_2582_1	8,52,973/-	17,100/-	500/-	4th call	03 month
43	Construction of Toilet Block at Dapada Panchayat (D.P.O.).	2018_UTDNH_2583_1	8,52,973/-	17,100/-	500/-	4th call	03 month
44	Construction of Toilet Block at Kherdi Panchayat (D.P.O.).	2018_UTDNH_2584_1	8,52,973/-	17,100/-	500/-	4th call	03 month
45	Construction of Toilet Block at Randha Panchayat (D.P.O.).	2018_UTDNH_2585_1	8,52,973/-	17,100/-	500/-	4th call	03 month
46	Construction of Toilet Block at Kauncha Panchayat (D.P.O.).	2018_UTDNH_2586_1	8,52,973/-	17,100/-	500/-	4th call	03 month
47	Construction of Toilet Block at Khanvel Panchayat (D.P.O.).	2018_UTDNH_2587_1	8,52,973/-	17,100/-	500/-	4th call	03 month
48	Construction of Toilet Block at Kharadpada Panchayat (D.P.O.).	2018_UTDNH_2588_1	8,52,973/-	17,100/-	500/-	4th call	03 month
49	Construction of Toilet Block at Amboli Panchayat (D.P.O.).	2018_UTDNH_2589_1	8,52,973/-	17,100/-	500/-	4th call	03 month
50	Construction of Toilet Block at Mandoni Panchayat (D.P.O.).	2018_UTDNH_2590_1	8,52,973/-	17,100/-	500/-	4th call	03 month
51	Construction of Toilet Block at Sindoni Panchayat (D.P.O.).	2018_UTDNH_2592_1	8,52,973/-	17,100/-	500/-	3 <sup>rd</sup> call	03 month
52	Construction of Toilet Block at Rudana Panchayat (D.P.O.).	2018_UTDNH_2593_1	8,52,973/-	17,100/-	500/-	3 <sup>rd</sup> call	03 month
53	Construction of Slab Culvert at Jamalpada (D.P.O.).	2018_UTDNH_2594_1	7,01,738/-	14,100/-	500/-	3 <sup>rd</sup> call	03 month
54	Providing gutter of Hume pipe at Dadra Sail Complex (DPO)	2018_UTDNH_2596_1	8,58,003/-	17,200/-	500/-	3 <sup>rd</sup> call	03 month
55	Construction of Protection wall on internal roads at Chauda Dumpada (DPO)	2018_UTDNH_2598_1	55,33,300/-	1,10,700/-	1000/-	2 <sup>nd</sup> call	03 month
(D)	<b>Works from MPLAD Grant</b>						
56	Construction of GYMNASIUM Hall at Mota Randha on Sr. No.265 Under MPLAD Scheme	2018_UTDNH_2607_1	53,94,893/-	1,07,900/-	1000/-	1 <sup>st</sup> call	03 month

Publish Date	16/05/2018 Up to 18:00 Hrs	Bid Opening Date	25/05/2018 Up to 16:00 Hrs
Document Download Start Date	16/05/2018 Up to 18:00 Hrs	Document Download End Date	23/05/2018 Up to 15:00 Hrs
Seek Clarification Start Date	N.A.	Seek Clarification End Date	N.A.
Bid Submission Start Date	16/05/2018 Up to 18:00 Hrs	Bid Submission End Date	23/05/2018 Up to 15:00 Hrs
Physical Documents Submission Date	25/05/2018 Up to 15:00 Hrs		
Bidders have to submit price bid in Electronic Format only on <a href="https://dnhtenders.gov.in/nicgep/app">https://dnhtenders.gov.in/nicgep/app</a> website till the date and time for submission. Price Bid in physical format shall not be accepted in any case.			
Physical submission of tender fees, EMD, the Experience certificate/Completion certificate issued by the Executive Engineer for satisfactory completion of 03 similar works each of value not less than 40% of estimated cost OR two similar work each of value not less than 60% of estimated cost or one similar work of value not less than 80% of estimated cost in last 07 years ending last day of the month previous to the one in which the tender are invited., Valid Registration, GST Registration, EPF Registration, Pan Card, and other documents in hard copy in the office of the tender inviting authority by RPAD/Speed Post/Courier in office of the Executive Engineer PWD Civil Division No.III, DNH, Silvassa. The Tender Inviting Authority shall not be responsible for any postal delay or loss of documents. Note - <b>Tender fees Non refundable.</b>			
The Tender inviting Authority reserves the right to accept or reject any or all the tender to be received without assigning any reasons thereof			
Bidder shall have to post their queries on E-mail Address: <a href="mailto:ee-irri-dnh@nic.in">ee-irri-dnh@nic.in</a> or before dated 24/05/2018 up to 13.00 hrs.			

**Sd/-**  
**(K. B. Valand)**  
**Executive Engineer,**  
**Public Works Department,**  
**District Panchayat,**  
**Dadra and Nagar Haveli, U.T.**  
**Silvassa.**

**Copy submitted for kind information to:-**

President Distict Panchayat, D & N.H. Silvassa.  
The Chief Executive Officer, District Panchayat, D N.H., Silvassa.  
Vice President, District Panchayat, D & NH, Silvassa,  
The Chairman, Works Committee, District Panchayat, D & N.H, Silvassa.

**Copy fd.w.cs. to the:-**

Executive Engineer, PWD, Civil Dn.No.I, Silvassa./  
Executive Enineer, PWD, Civil Dn.No.II, Silvassa.  
Executive Engineer, Electric Division, Silvassa.  
P.A. to the Member of Parliament, DNH, Silvassa.  
All Sarpanch, Village Panchayat, D&NH.  
All Panchayat Secy., Village Panchayat, D&NH.

**Copy to:-**

Deputy Engineer, Sub-Dn.I,II,III, & IV, PWD Division No.III, Silvassa.  
ASW, PWD, Civil Division No.III, Silvassa for taking necessary action.  
D.A./S.K./TC, PWD, Civil Division No.III, D & NH, Silvassa.  
Director IT , Sachivalay, Silvassa for publication on web site [www.dnh.gov.in](http://www.dnh.gov.in)  
Administrative officer, District Panchayat, D & N.H., Silvassa for publication on web site [www.dnhdp.in](http://www.dnhdp.in).