

**Public Works Department,
District Panchayat,
Dadra and Nagar Haveli, U.T.,
Office of the Executive Engineer,
Silvassa.**

No. 5-2(1)/DNH/DP/2018/667

Dtd. 24.10.2018.

E – TENDER (ON LINE) INVITATION NOTICE NO.23 OF 2018-2019

The Executive Engineer, PWD, District Panchayat, Dadra and Nagar Haveli, Silvassa invites tenders through **On-Line on <https://dnhtenders.gov.in/nicgep/app>** from the eligible Contractors and those who are in approved list of M.E.S. Railway and State P.W.D. (appropriate category) for the works and schedule as mentioned in the E-Tender Notice No.23 OF 2018-2019.

Sr. No.	Name of work	Tender ID No.	Estimate Cost. (₹.).	Earnest Money. (₹.)	Tender fees Non refund able	Number of calls.	Time Limit.
(A)	Works from District Panchayat Grant						
01	Asphalting to road at Galonda Rautpada and Janathiyapada (2018-2019) (6 Roads) (D.P).	2018_UTDNH_3347_1	26,08,453/-	52,200/-	500/-	1 st call	03 Month
02	Asphalting various road in Luhari Khadipada in Kharadpada Patelad (D.P).	2018_UTDNH_3332_1	56,40,247/-	1,12,900/-	1000/-	1 st call	03 Month
03	Re-carpeting to road of Athola Holifalia and Athola School falia (2018-2019) (D.P).	2018_UTDNH_3333_1	41,75,293/-	83,600/-	500/-	1 st call	03 Month
04	Construction of Minor Bridge at Village Kanadi – Naroli (D.P).	2018_UTDNH_3353_1	1,76,47,677/-	3,53,000/-	5000/-	2 nd call	12 Month
05	Construction of CD Work, RCC Drainage, Cremetorium, Community Hall for Model Village in Dadra Patelad (D.P).	2018_UTDNH_3351_1	1,51,28,970/-	3,02,600/-	5000/-	4th call	09 month
06	Construction of Slab Drains, Toe walls, Protection walls, Cremetorium, Water through for Model Village in Naroli Patelad (D.P).	2018_UTDNH_3352_1	1,89,38,077/-	3,78,800/-	5000/-	4th call	09 month
07	Construction of Compound wall to WTP Head works for Kauncha Jamalpada in Kauncha Panchayat (D.P).	2018_UTDNH_3326_1	18,83,301/-	37,700/-	500/-	1 st call	03 Month
08	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III in Dolara Village in DNH area (DP).	2018_UTDNH_3362_1	6,22,746/-	12,500/-	500/-	2 nd call	03 Month
09	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III at Umarvarni Village in DNH area (DP).	2018_UTDNH_3361_1	7,60,248/-	15,300/-	500/-	2 nd call	03 Month
10	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III in Kherdi Village in DNH area (DP).	2018_UTDNH_3360_1	6,22,746/-	12,500/-	500/-	2 nd call	03 Month
11	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III at Rudana Village in Dadripada DNH area (DP).	2018_UTDNH_3354_1	12,72,412/-	25,500/-	500/-	2 nd call	03 Month
12	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III in Velugam Village in DNH area (DP).	2018_UTDNH_3355_1	6,25,853/-	12,600/-	500/-	2 nd call	03 Month
13	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III in Surangi Village in DNH area (DP).	2018_UTDNH_3356_1	7,30,804/-	14,700/-	500/-	2 nd call	03 Month

14	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-II in Apti Village Kharbharipada in DNH area (DP).	2018_UTDNH_3357_1	8,82,430/-	17,700/-	500/-	2 nd call	03 Month
15	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III in Bindrabin Village road in DNH area (DP).	2018_UTDNH_3358_1	6,25,853/-	12,600/-	500/-	2 nd call	03 Month
16	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III in Amboli Village in DNH area (DP).	2018_UTDNH_3359_1	6,22,746/-	12,500/-	500/-	2 nd call	03 Month
17	Supply & Erection of 100KVA Distribution Transformer Centre at integrated water management plant UT of DNH for Water Supply arrangement Zone-III at Khanvel Village Bhagatpada in DNH area (DP).	2018_UTDNH_3363_1	6,25,853/-	12,600/-	500/-	2 nd call	03 Month
18	Operation and Maintenance of 1.0 MLD Capacity Water Treatment plant at Mandoni (for 2 years. Contract).	2018_UTDNH_3324_1	63,60,000/-	1,27,200/-	500/-	1 st call	24 Month
19	Procurement of Water Purifying Additives for Water Supply Schemes for Sub.Dn.II, PWD.III (DP), D & N.H. Silvassa, for the year 2017-18 (DP).	2018_UTDNH_3330_1	4,61,750/-	9,300/-	500/-	1 st call	01 Month
20	Procurement of Water Purifying Additives for Water Supply Schemes for Sub.Dn.III, PWD.III (DP), D & N.H. Silvassa, for the year 2017-18 (DP).	2018_UTDNH_3334_1	4,54,000/-	9,100/-	500/-	1 st call	01 Month
(B)	Works from Village Panchayat Grant						
21	Re-carpeting to road form Silly Vakharpada main road to Dhuru Saptas House (V.P).	2018_UTDNH_3335_1	18,54,095/-	37,100/-	500/-	1 st call	03 Month
22	Construction of Slab Drain on Kotar at Masat Khadipada in Masat Patelad (V.P).	2018_UTDNH_3336_1	29,27,252/-	58,600/-	500/-	1 st call	03 Month
23	Construction of Slab Drain on Masat Boratiya falia road in Masat Patelad (V.P).	2018_UTDNH_3337_1	22,36,133/-	44,800/-	500/-	1 st call	03 Month
24	Construction of Slab Drain on Kudacha Brahmanfalia road in Masat Patelad (V.P).	2018_UTDNH_3338_1	26,04,814/-	52,100/-	500/-	1 st call	03 Month
25	Construction of Slab Drain on Kotar at Samarvarni Vadpada in Samarvarni Patelad (V.P).	2018_UTDNH_3339_1	32,74,781/-	65,500/-	500/-	1 st call	03 Month
26	Construction of Toe wall/Protection wall on Samarvarni Ozarpada road near School in Samarvarni Patelad (V.P).	2018_UTDNH_3340_1	75,73,885/-	1,51,500/-	1000/-	1 st call	03 Month
27	Construction of Toe wall/Protection wall on Masat Khadipada road near Maru Navsa House to Nanu Shukla house road (V.P).	2018_UTDNH_3341_1	34,70,412/-	69,500/-	500/-	1 st call	03 Month
28	Extension of Lift Irrigation Scheme at Khanvel Bhagatpada (V.P).	2018_UTDNH_3329_1	3,20,952/-	6,500/-	500/-	1 st call	03 Month
(C)	Works from MPLADS Grant						
29	Drilling of Borewell with Handpump at various places with Roof top Rainwater Harvesting in Kilvani Patelad for the year 2018-2019 (MPLAD) (05 Nos.) (Kilvani Village).	2018_UTDNH_3342_1	8,34,504/-	16,700/-	500/-	1 st call	03 Month

(D)	Works from D.P.O. Grant						
30	Providing chain link fencing to Burial Ground in Gram Panchayat Kherdi (DPO).	2018_UTDNH_3312_1	74,57,469/-	1,49,200/-	1000/-	1 st call	03 Month
31	Providing Chainlink fencing to burial ground in Gram Panchayat Khanvel (DPO).	2018_UTDNH_3313_1	57,79,407/-	1,15,600/-	1000/-	1 st call	03 Month
32	Providing Chain Link fencing to Burial Ground in various places of Surangi Panchayat (DPO)	2018_UTDNH_3348_1	37,03,688/-	74,100/-	500/-	1 st call	03 Month
33	Providing Chainlink fencing to Burial Ground in various places of Vasona and Pati Village of Dapada Panchayat (DPO)	2018_UTDNH_3349_1	37,84,457/-	75,700/-	500/-	1 st call	03 Month
34	Providing Chain Link fencing to Burial Ground in various places of Dapada Panchayat (DPO)	2018_UTDNH_3343_1	47,66,881/-	95,400/-	500/-	1 st call	03 Month
35	Providing Chainlink fencing to Burial Ground in various places of Galonda Panchayat (DPO)	2018_UTDNH_3344_1	54,57,524/-	1,09,200/-	1000/-	1 st call	03 Month
36	Construction of Protection wall on various internal roads of Khanvel Village (DPO).	2018_UTDNH_3314_1	99,70,393/-	1,99,500/-	1000/-	1 st call	03 Month
37	Construction of protection wall for Kabrastan at Khanvel (DPO).	2018_UTDNH_3315_1	15,87,441/-	31,800/-	500/-	1 st call	03 Month
38	Construction of Protection wall on main road and internal road of Khutli Umarvarni (DPO).	2018_UTDNH_3345_1	97,03,588/-	1,94,100/-	1000/-	1 st call	03 Month
39	Construction of Protection on various internal roads of Luhari village (DPO).	2018_UTDNH_3317_1	98,49,340/-	1,97,000/-	1000/-	1 st call	03 Month
40	Construction of RCC drainage on existing riverlet at Athal Sindurfalia Sec-II (DPO).	2018_UTDNH_3327_1	78,84,183/-	1,57,700/-	1000/-	1 st call	03 Month
41	Construction of an approach road from Ghodbari main road to Uplapada (Road & C.D.Work) (DPO).	2018_UTDNH_3318_1	23,68,173/-	47,400/-	500/-	1 st call	03 Month
42	Construction of Internal road at Kala Dungaripada (EW & WBM) (DPO).	2018_UTDNH_3350_1	17,85,510/-	35,800/-	500/-	1 st call	03 Month
43	Construction of Crematorium Shed at Amboli Manipada (DPO).	2018_UTDNH_3320_1	2,99,620/-	6,000/-	500/-	1 st call	03 Month
44	Construction of Crematorium Shed at Tinoda (DPO).	2018_UTDNH_3346_1	2,99,620/-	6,000/-	500/-	1 st call	03 Month
45	Construction of Crematorium Shed at Luhari Dandikarpada (DPO).	2018_UTDNH_3321_1	2,99,620/-	6,000/-	500/-	1 st call	03 Month
46	Construction of sitting shed for burial ground at Chikhali Nandupada (DPO).	2018_UTDNH_3322_1	2,95,598/-	6,000/-	500/-	1 st call	03 Month
47	Construction of sitting shed for burial ground at Khanvel Near Rest House (DPO).	2018_UTDNH_3323_1	2,95,598/-	6,000/-	500/-	1 st call	03 Month

Publish Date	24/10/2018 Up to 18:00 Hrs	Bid Opening Date	05/11/2018 Up to 16:00 Hrs
Document Download Start Date	24/10/2018 Up to 18:00 Hrs	Document Download End Date	02/11/2018 Up to 17:00 Hrs
Seek Clarification Start Date	N.A.	Seek Clarification End Date	N.A.
Bid Submission Start Date	24/10/2018 Up to 18:00 Hrs	Bid Submission End Date	02/11/2018 Up to 17:00 Hrs
Physical Documents Submission Date	05/11/2018 Up to 15:00 Hrs		
Bidders have to submit price bid in Electronic Format only on https://dnhtenders.gov.in/nicgep/app website till the date and time for submission. Price Bid in physical format shall not be accepted in any case.			
Physical submission of tender fees, EMD, the Experience certificate/Completion certificate issued by the Executive Engineer for satisfactory completion of 03 similar works each of value not less than 40% of estimated cost OR two similar work each of value not less than 60% of estimated cost or one similar work of value not less than 80% of estimated cost in last 07 years ending last day of the month previous to the one in which the tender are invited., Valid Registration, GST Registration, EPF Registration, Pan Card, and all documents are self attested in hard copy in the office of the tender inviting authority by RPAD/Speed Post/Courier in office of the Executive Engineer PWD Civil Division No.III, DNH, Silvassa. The Tender Inviting Authority shall not be responsible for any postal delay or loss of documents. Note – (1)Tender fees Non refundable (2) EMD & Tender Fee Exemption Not allowed for any certification.			

The Tender inviting Authority reserves the right to accept or reject any or all the tender to be received without assigning any reasons thereof

Bidder shall have to post their queries on E-mail Address: ee-irri-dnh@nic.in or before dated 30/10/2018 up to 13.00 hrs.

Sd/-
(K. B. Valand)
Executive Engineer,
PWD Civil Division No.III (DP),
Dadra and Nagar Haveli,
Silvassa.

Copy submitted for kind information to:-

President District Panchayat, D & N.H. Silvassa.
The Chief Executive Officer, District Panchayat, D N.H., Silvassa.
Vice President, District Panchayat, D & NH, Silvassa,
The Chairman, Works Committee, District Panchayat, D & N.H, Silvassa.

Copy fd.w.cs. to the:-

Executive Engineer, PWD, Civil Dn.No.I, Silvassa./
Executive Engineer, PWD, Civil Dn.No.II, Silvassa.
Executive Engineer, Electric Division, Silvassa.
P.A. to the Member of Parliament, DNH, Silvassa.
All Sarpanch, Village Panchayat, D&NH.
All Panchayat Secy., Village Panchayat, D&NH.

Copy to:-

Deputy Engineer, Sub-Dn.I,II,III, & IV, PWD Division No.III, Silvassa.
ASW, PWD, Civil Division No.III, Silvassa for taking necessary action.
D.A./S.K./TC, PWD, Civil Division No.III, D & NH, Silvassa.
Director IT , Sachivalay, Silvassa for publication on web site www.dnh.gov.in
Administrative officer, District Panchayat, D & N.H., Silvassa for publication on web site www.dnhdp.in.